DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 005 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
STATE/FEDERAL AID NO: NH-N059 (34) CONTRACT TIME : 1090 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) : NH-NO59(34)
I-95 & US 202 Interchange
SET-ASIDE
VENDOR RANKING : Contract was awarded on 09/26/11 to vendor MUMFORD & MILLER CONCRETE, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 29,698,450.75 107.5754% 100.0000%
1 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 27,607,113.22 100.0000% 92.9581%
2 RICHARD E PIERSON CONSTRUCTION COMPANY, INC., 426 SWEDESBORO RD, PILESGROVE, NJ, $ 30,720,266.49 111.2766% 103.4406%
3 ALLAN A MYERS L. P., PO BOX 98, WORCESTER, PA, 19490 $ 34,629,432.94 125.4366% 116.6035%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 34,867,242.96 126.2980% 117.4042%
5 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 35,294,236.75 127.8447% 118.8420%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001  NON FIXED QUANTITIES
| | |
0010 201000 LUMP | 504000.00000 504000.00] 175000.00000 175000.00| 730000.00000 730000.00
CLEARING AND GRUBBING | | |
0020 202000 89760.000 CY | 7.00000 628320.00] 8.25000 740520.00] 11.00000 987360.00
EXCAVATION AND EMBANKMENT | | |
0030 202518 52.000 EACH | 100.00000 5200.00] 300.00000 15600.00] 194.00000 10088.00
SETTLEMENT MONUMENT | | |
0040 205500 12987.000 CY | 60.00000 779220.00]| 45.50000 590908.50] 55.00000 714285.00
ROCK EXCAVATION FOR ROADWAY | | |
0050 206500 4268.000 CY | 150.00000 640200.00] 79.00000 337172.00] 70.00000 298760.00
ROCK EXCAVATION FOR STRUCTURES AND | |
TRENCHES | | |
0060 207000 8288.000 CY | 21.29136 176462.79| 11.25000 93240.00] 20.00000 165760.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0070 207501 LUMP | 343000.00000 343000.00] 335500.00000 335500.00] 1050000.00000 1050000.00
SHEETING AND SHORING | | |
0080 208000 1553.000 CY | 9.51623 14778.71| 11.25000 17471.25]| 3.00000 4659.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0090 208001 232.000 cCY | 92.56678 21475.49| 270.00000 62640.00| 120.00000 27840.00
FLOWABLE FILL | | |
0100 209001 5516.000 CY | 11.70895 64586.57| 15.50000 85498.00| 16.00000 88256.00
| | |

BORROW, TYPE A



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/26/11
PAGE 005 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0110 209002 2288.000 CY | 13.92497 31860.33] 19.20000 43929.60] 16.00000 36608.00
BORROW, TYPE B | |
0120 209003 2000.000 CY | 20.89080 41781.60] 15.50000 31000.00] 20.00000 40000.00
BORROW, TYPE C | |
0130 209006 59407.000 CY | 7.07977 420587.90] 10.50000 623773.50]| 0.50000 29703.50
BORROW, TYPE F | |
0140 210000 7921.000 CY | 8.21977 65108.80 | 13.30000 105349.30] 17.00000 134657.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0150 211000 LUMP | 745000.00000 745000.00] 529500.00000 529500.00| 1200000.00000 1200000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0160 211002 16829.000 LF | 1.20000 20194.80] 1.75000 29450.75] 0.65000 10938.85
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0170 211004 3403.000 LF | 18.94483 64469.26 | 13.75000 46791.25] 20.00000 68060.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0180 211509 LUMP | 100000.00000 100000.00] 55000.00000 55000.00 | 50000.00000 50000.00
REMOVAL OF SIGN STRUCTURES | | |
0190 212000 3919.000 CY | 6.48939 25431.92] 10.00000 39190.00] 13.50000 52906.50
UNDERCUT EXCAVATION | | |
0200 250000 9192.000 CY | 2.18340 20069.81] 9.00000 82728.00 | 5.00000 45960.00
SEDIMENT REMOVAL | |
0210 251000 26867.000 LF | 0.98030 26337.72] 1.90000 51047.30] 2.00000 53734.00
SILT FENCE | | |
0220 251001 1254.000 LF | 3.64603 4572.12] 3.00000 3762.00] 3.00000 3762.00
REINFORCED SILT FENCE | | |
0230 252002 94.000 EACH | 151.77570 14266.92] 115.00000 10810.00| 150.00000 14100.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0240 254000 26.000 TON | 54.26986 1411.02] 35.00000 910.00]| 22.00000 572.00
STONE CHECK DAM | |
0250 255000 76.000 CY | 23.40957 1779.13] 16.00000 1216.00] 19.00000 1444.00
SEDIMENT TRAP | |
0260 262000 5.000 CY | 350.00000 1750.00 | 56.00000 280.00] 580.00000 2900.00
STILLING WELL | | |
0270 266000 8.000 CY | 187.12455 1497.00] 295.00000 2360.00] 850.00000 6800.00
SANDBAG DIKES | | |
0280 268000 907.000 TON | 23.32013 21151.36] 35.00000 31745.00] 18.00000 16326.00
| | |

STABILIZED CONSTRUCTION ENTRANCE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/26/11
PAGE 005 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0290 271000 12987.000 CY | 8.51761 110618.20 | 9.90000 128571.30 | 10.00000 129870.00
STORMWATER MANAGEMENT POND | | |
0300 272000 1.000 EACH | 11568.77800 11568.78] 20100.00000 20100.00] 8100.00000 8100.00
POND OUTLET STRUCTURE, CONCRETE, #1 | |
0310 272503 2.000 EACH | 500.00000 1000.00] 900.00000 1800.00] 670.00000 1340.00
TRASH RACK | | |
0320 302007 14136.000 CY | 29.42042 415887.06| 33.30000 470728.80] 32.00000 452352.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0330 302011 142.000 TON | 37.97833 5392.92] 33.50000 4757.00] 37.00000 5254.00
DELAWARE NO. 3 STONE | | |
0340 302012 53.000 TON | 44.69880 2369.04] 33.00000 1749.00] 32.00000 1696.00
DELAWARE NO. 57 STONE | | |
0350 401517 8926.000 TON | 72.88845 650602.30]| 91.00000 812266.00] 100.00000 892600.00
STONE MATRIX ASPHALT WEARING SURFACE | | |
0360 401577 27094.000 SY | 12.00000 325128.00]| 8.85000 239781.90]| 24.00000 650256.00
PAVER-LAID ULTRATHIN HOT MIX | | |
0370 401660 11505.000 TON | 55.63243 640051.11] 64.00000 736320.00] 80.00000 920400.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | |
0380 401663 18874.000 TON | 46.39259 875613.74 ]| 58.00000 1094692.00 | 70.00000 1321180.00
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0390 401665 84.000 TON | 103.80355 8719.50] 109.00000 9156.00| 105.00000 8820.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0400 401667 82.000 TON | 81.22729 6660.64| 103.00000 8446.00] 100.00000 8200.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0410 401669 121.000 TON | 68.76142 8320.13] 69.00000 8349.00] 75.00000 9075.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0420 401711 4891.000 TON | 68.62924 335665.61| 78.75000 385166.25]| 85.00000 415735.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0430 501004 2280.000 SY | 60.00000 136800.00] 62.00000 141360.00] 60.00000 136800.00
| | |

PORTLAND CEMENT CONCRETE PAVEMENT, 10"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005
LETTING DATE : 09/01/11

SET-ASIDE

CONTRACT ID
DISTRICT

T200510602.01

COUNTIES : NEW CASTLE

DATE
PAGE

09/26/11
005 -4

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0440 501006 10850.000
PORTLAND CEMENT CONCRETE PAVEMENT,

0445 501526 13252.000
PATTERNED PORTLAND CEMENT CONCRETE
PAVEMENT, 8"

0450 503009 273.000
PATCHING P.C.C. PAVEMENT

0460 601502
TEMPORARY PROTECTIVE SHIELD

0470 602001 319.000
PORTLAND CEMENT CONCRETE MASONRY,
A

0480 602002 41.000
PORTLAND CEMENT CONCRETE MASONRY,
B

0490 602003 830.000
PORTLAND CEMENT CONCRETE MASONRY,
ABUTMENT FOOTING, CLASS A

0500 602006 130.000
PORTLAND CEMENT CONCRETE MASONRY,
FOOTING, CLASS B

0510 602007 73.000
PORTLAND CEMENT CONCRETE MASONRY,
ABOVE FOOTING, CLASS A

0520 602009 26.000
PORTLAND CEMENT CONCRETE MASONRY,
APPROACH SLAB, CLASS A

0530 602011 208.000
PORTLAND CEMENT CONCRETE MASONRY,
SUBSTRUCTURE, CLASS A

0540 602012 40.000
PORTLAND CEMENT CONCRETE MASONRY,
SUBSTRUCTURE, CLASS B

0550 602013 1135.000
PORTLAND CEMENT CONCRETE MASONRY,
SUPERSTRUCTURE, CLASS D

0560 602014 518.000
PORTLAND CEMENT CONCRETE MASONRY,
APPROACH SLAB, CLASS D
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I( 1 )
|MUMFORD & MILLER CONCRETE IN
| |
AMOUNT | UNIT PRICE AMOUNT |
773214.51| 71.75000 778487.50]
I |
106016.00] 74.00000 980648.00]
| |
| |
31420.69| 153.00000 41769.00
| |
336000.00] 259000.00000 259000.00]|
| |
168418.76| 350.00000 111650.00]
| |
| |
31832.17| 345.00000 14145.00
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DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/26/11
PAGE : 005 -5

FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0570 602015 1105.000 CY | 591.03777 653096.74| 350.00000 386750.00]| 580.00000 640900.00
PORTLAND CEMENT CONCRETE MASONRY, | |
ABUTMENT ABOVE FOOTING, CLASS A | |
0580 602017 217.000 CY | 797.41294 173038.61] 590.00000 128030.00] 520.00000 112840.00
PORTLAND CEMENT CONCRETE MASONRY, | |
PARAPET, CLASS A | |
0590 602553 3200.000 SF | 58.00000 185600.00] 46.25000 148000.00] 60.00000 192000.00
MECHANICALLY STABILIZED EARTH WALLS, | | |
WALL 1 | I |
0600 602557 2870.000 SF | 60.00000 172200.00] 48.30000 138621.00] 75.00000 215250.00
MECHANICALLY STABILIZED EARTH WALLS, | | |
WALL 2 | | |
0610 602572 450.000 LB | 5.79792 2609.06] 7.50000 3375.00] 12.00000 5400.00
REPATIRING EXISTING P.C.C. STRUCTURES | | |
0620 602579 1474.000 EACH | 30.35741 44746.82] 16.00000 23584.00] 20.00000 29480.00
DRILLING HOLES AND INSTALLING DOWELS | | |
0630 602586 59.000 CF | 374.12521 22073.39] 462.00000 27258.00] 340.00000 20060.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0640 602611 100.000 LF | 61.99546 6199.55] 47.00000 4700.00] 80.00000 8000.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0650 602646 39750.000 SF | 4.56319 181386.80] 6.50000 258375.00]| 1.50000 59625.00
SILICONE ACRYLIC CONCRETE SEALER | |
0655 602648 525.000 LF | 150.00000 78750.00 | 66.50000 34912.50] 125.00000 65625.00
PRECAST CONCRETE CAPSTONE | | |
0670 602670 3250.000 SF | 62.00000 201500.00]| 48.75000 158437.50] 90.00000 292500.00
MECHANICALLY STABILIZED EARTH WALLS, | | |
WALL 3 | I I
0680 604000 826366.000 LB | 0.90342 746555.57] 1.03000 851156.98] 1.00000 826366.00
BAR REINFORCEMENT, EPOXY COATED | |
0690 605002 LUMP | 1271000.00000 1271000.00] 1566000.00000 1566000.00] 1800000.00000 1800000.00
STEEL STRUCTURES | |
0700 605522 LUMP | 100000.00000 100000.00] 211800.00000 211800.00] 100000.00000 100000.00
URETHANE PAINT SYSTEM, EXISTING STEEL | | |
0710 605524 LUMP | 5000.00000 5000.00] 23750.00000 23750.00] 13400.00000 13400.00
BRIDGE DRAINAGE SYSTEM | | |
0720 605525 LUMP | 50000.00000 50000.00 | 11000.00000 11000.00| 30000.00000 30000.00
| | |

RELOCATE SIGN SUPPORT STRUCTURE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

09/26/11
005 -6

0 ) I( 1)

LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE
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ITEM DESCRIPTION QUANTITY [

—————————————————————————————————————————— o

0730 605528 LUMP | 30000.00000 30000.00] 11500.00000 11500.00]
UTILITY SUPPORT [ \

0740 605533 LUMP | 180000.00000 180000.00| 691300.00000 691300.00|
CLEANING EXISTING STEEL STRUCTURES, | | |
HAZARDOUS BASE, (L.S.) | | |

0750 605581 36.000 EACH | 1250.00000 45000.00]| 1150.00000 41400.00]
ELASTOMERIC BRIDGE BEARING PAD [ | [

0760 605607 LUMP | 200000.00000 200000.00|  26150.00000 26150.00|
JACKING BRIDGE [ [ [

0770 605641 190.000 LF | 100.00000 19000.00] 53.00000 10070.00]
JOINT REPAIR (COMPRESSION SEAL), 1" [ [ |

0780 605657 423.000 LF | 270.00000 114210.00] 362.00000 153126.00]
STRIP SEAL EXPANSION JOINT, 1 1/2" [ [ [

0790 605659 100.000 LF | 300.00000 30000.00] 366.00000 36600.00]
STRIP SEAL EXPANSION JOINT, 3" | [ [

0800 605664 LUMP | 1489500.00000 1489500.00| 801800.00000 801800.00]
STEEL SIGN STRUCTURE [ [ |

0810 605697 15.000 EACH | 3500.00000 52500.00] 2925.00000 43875.00]
POT BEARINGS | | [

0820 608000 169.000 TON | 31.72401 5361.36] 33.00000 5577.00]
COARSE AGGREGATE FOR FOUNDATION | [ \
STABILIZATION AND SUBFOUNDATION BACKFILL]| | |

0830 609000 2130.000 CY | 180.00000 383400.00]| 111.00000 236430.00]|
SUBFOUNDATION CONCRETE | [ \

0840 611500 1300.000 SF | 30.00000 39000.00| 31.00000 40300.00]
STONE MASONRY | | |

0850 612022 4142.000 LF | 46.30545 191797.17| 38.25000 158431.50]|
REINFORCED CONCRETE PIPE, 18", CLASS IV | [ \

0860 612023 1263.000 LF | 54.34505 68637.80| 49.75000 62834.25]|
REINFORCED CONCRETE PIPE, 24", CLASS IV | [ \

0870 612025 452.000 LF | 62.72952 28353.74] 68.00000 30736.00]|
REINFORCED CONCRETE PIPE, 30", CLASS IV | | |

0880 612026 302.000 LF | 100.00000 30200.00] 80.00000 24160.00|
REINFORCED CONCRETE PIPE, 30", CLASS V | | |

0890 612028 54.000 LF | 130.00000 7020.00| 142.25000 7681.50]
REINFORCED CONCRETE PIPE, 48", CLASS IV | [ [

0900 612034 39.000 LF | 101.73436 3967.64] 98.00000 3822.00]

| |

REINFORCED CONCRETE PIPE, 36", CLASS IV



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/26/11
PAGE : 005 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0910 612216 14.000 LF | 77.72846 1088.20] 60.00000 840.00 | 217.00000 3038.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"x23", CLASS IV [ [ [
0920 612220 288.000 LF | 115.00000 33120.00]| 129.00000 37152.00]| 208.00000 59904.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
29"x45", CLASS IV | | |
0930 612523 20.000 LF | 45.00000 900.00] 34.00000 680.00| 70.10000 1402.00
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
8" | | |
0940 612528 120.000 LF | 45.00000 5400.00] 40.00000 4800.00] 99.20000 11904.00
CORRUGATED POLYETHYLENE PIPE, TYPE C, | | |
24" | | |
0950 612529 6674.000 LF | 1.46967 9808.58]| 1.75000 11679.50] 1.00000 6674.00
PIPE VIDEO INSPECTION | | |
0960 614861 62.000 LF | 3000.00000 186000.00]| 770.00000 47740.00] 2060.00000 127720.00
STRUCTURAL PLATE ARCH (STEEL) | | |
0970 617003 6.000 EACH | 800.17190 4801.03| 1025.00000 6150.00] 750.00000 4500.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0980 617005 2.000 EACH | 1031.97023 2063.94] 1135.00000 2270.00] 1240.00000 2480.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0990 617007 1.000 EACH | 1500.00000 1500.00] 1935.00000 1935.00] 1550.00000 1550.00
REINFORCED CONCRETE FLARED END SECTION, | | |
30" | | |
1000 617011 2.000 EACH | 4000.00000 8000.00| 3265.00000 6530.00] 2680.00000 5360.00
REINFORCED CONCRETE FLARED END SECTION, | | |
48" | | |
1010 618071 3460.000 LF | 20.00000 69200.00 | 28.25000 97745.00 | 27.60000 95496.00
STEEL H PILES, HP 10 X 57 | | |
1020 618072 460.000 LF | 20.00000 9200.00] 30.50000 14030.00] 28.25000 12995.00
STEEL H TEST PILES, HP 10 X 57 | | |
1030 618526 258.000 LF | 300.00000 77400.00] 490.00000 126420.00]| 440.00000 113520.00
DRILLED SHAFT FOUNDATIONS | | |
1040 619051 3460.000 LF | 15.00000 51900.00] 7.25000 25085.00]| 114.00000 394440.00
INSTALL STEEL H PILES, HP 10 X 57 | |
1050 619052 460.000 LF | 80.00000 36800.00]| 27.25000 12535.00] 103.00000 47380.00
INSTALL STEEL H TEST PILES, HP 10 X 57 | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/26/11
PAGE : 005 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER  : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1060 619511 2400.000 LF | 150.00000 360000.00] 7.00000 16800.00 | 15.00000 36000.00
EXPLORATORY DRILLING | | |
1070 619512 3460.000 LF | 30.00000 103800.00] 32.00000 110720.00] 10.00000 34600.00
PREDRILLING FOR END BEARING PILES | |
1080 619519 6.000 EACH | 2500.00000 15000.00] 2435.00000 14610.00] 2000.00000 12000.00
DYNAMIC PILE TESTING BY CONTRACTOR | |
1090 701010 1530.000 LF | 23.04804 35263.50] 18.75000 28687.50| 16.00000 24480.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
1100 701012 2139.000 LF | 26.52502 56737.02| 16.50000 35293.50] 12.00000 25668.00
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
1110 701500 3558.000 LF | 25.00000 88950.00| 25.50000 90729.00| 22.00000 78276.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, SPECIAL | | |
1120 705001 5968.000 SF | 4.76993 28466.94| 5.05000 30138.40] 4.00000 23872.00
P.C.C. SIDEWALK, 4" | |
1140 708051 23.000 EACH | 2278.59966 52407.79 | 1895.00000 43585.00 | 2450.00000 56350.00
DRAINAGE INLET, 34" X 24" | | |
1150 708052 31.000 EACH | 2780.90000 86207.90 | 2310.00000 71610.00] 2780.00000 86180.00
DRAINAGE INLET, 48" X 30" | | |
1160 708053 5.000 EACH | 2986.21857 14931.09]| 2495.00000 12475.00| 2980.00000 14900.00
DRAINAGE INLET, 48" X 48" | | |
1170 708055 1.000 EACH | 3750.00000 3750.00] 4725.00000 4725.00] 4300.00000 4300.00
DRAINAGE INLET, 66" X 48" | | |
1180 708056 9.000 EACH | 4500.00000 40500.00 | 4365.00000 39285.00] 4100.00000 36900.00
DRAINAGE INLET, 66" X 66" | | |
1190 708057 5.000 EACH | 3906.65565 19533.28]| 3600.00000 18000.00 | 3400.00000 17000.00
DRAINAGE INLET, 72" X 24" | | |
1200 708058 10.000 EACH | 4553.38144 45533.81| 3900.00000 39000.00]| 3900.00000 39000.00
DRAINAGE INLET, 72" X 48" | | |
1210 708059 1.000 EACH | 5200.00000 5200.00] 5265.00000 5265.00] 10000.00000 10000.00
DRAINAGE INLET, 72" X 72" [ [ [
1220 708107 3.000 EACH | 2041.73826 6125.21 2250.00000 6750.00] 2150.00000 6450.00
MANHOLE, ROUND | |
1230 708111 5.000 EACH | 2928.50000 14642.50] 1865.00000 9325.00] 2160.00000 10800.00
MANHOLE, 48" X 30" | |
1240 708112 2.000 EACH | 3426.40625 6852.81] 2450.00000 4900.00]| 4750.00000 9500.00
MANHOLE, 48" X 48" | |
1250 708113 4.000 EACH | 3800.00000 15200.00] 4270.00000 17080.00] 3930.00000 15720.00
| | |

MANHOLE, 66" X 30"
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER  : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1260 708115 2.000 EACH | 4600.00000 9200.00]| 4550.00000 9100.00]| 6600.00000 13200.00
MANHOLE, 66" X 66" | |
1280 708512 2.000 EACH | 5500.00000 11000.00] 5375.00000 10750.00] 7900.00000 15800.00
DRAINAGE INLET, SPECIAL I | | |
1290 708582 2.000 EACH | 5000.00000 10000.00] 4270.00000 8540.00]| 6600.00000 13200.00
MANHOLE, SPECIAL I | |
1300 708583 4.000 EACH | 1082.14303 4328.57| 985.00000 3940.00] 520.00000 2080.00
PERSONAL GRATE FOR PIPE INLET | | |
1305 708585 1.000 EACH | 2900.00000 2900.00] 2400.00000 2400.00] 1970.00000 1970.00
JUNCTION BOX, 48" X 30" | | |
1310 710001 34.000 EACH | 606.71349 20628.26| 575.00000 19550.00] 990.00000 33660.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
1320 710502 5.000 EACH | 800.00000 4000.00] 575.00000 2875.00] 520.00000 2600.00
ADJUSTING CATCH BASINS | | |
1330 710504 5.000 EACH | 655.33333 3276.67] 405.00000 2025.00] 520.00000 2600.00
ADJUSTING MANHOLES | |
1340 712005 217.000 SY | 45.73885 9925.33 33.00000 7161.00] 37.00000 8029.00
RIPRAP, R-4 | | |
1350 712006 30.000 SY | 62.63192 1878.96 | 58.00000 1740.00] 40.00000 1200.00
RIPRAP, R-5 | | |
1360 712007 86.000 SY | 80.00000 6880.00] 70.00000 6020.00] 60.00000 5160.00
RIPRAP, R-6 | | |
1370 712020 585.000 TON | 50.95348 29807.79| 35.00000 20475.00] 45.00000 26325.00
RIPRAP, R-4 | | |
1380 712524 8.000 SY | 250.00000 2000.00] 123.00000 984.00| 250.00000 2000.00
CONCRETE SLOPE PAVING REPAIR, 4" | | |
1390 712527 2855.000 SY | 5.00000 14275.00] 7.70000 21983.50] 3.00000 8565.00
TURF REINFORCING MAT | | |
1400 713003 1957.000 SY | 1.38479 2710.03] 3.00000 5871.00] 2.55000 4990.35
GEOTEXTILES, RIPRAP | | |
1405 715000 565.000 LF | 9.00000 5085.00] 11.50000 6497.50] 8.80000 4972.00
PERFORATED PIPE UNDERDRAINS, 4" | | |
1410 715001 11747.000 LF | 10.61358 124677.72| 9.00000 105723.00]| 22.00000 258434.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
1420 715500 435.000 LF | 18.00000 7830.00] 10.00000 4350.00] 40.00000 17400.00
| | |

UNDERDRAIN OUTLET PIPE, 6"
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
1430 716000 1.000 EACH | 890.25102 890.25]| 1150.00000 1150.00]| 2030.00000 2030.00
|

CONVERTING EXISTING DRAINAGE INLET TO
JUNCTION BOX



GUARDRAIL END TREATMENT ATTENUATOR, TYPE
3-31

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/26/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1440 720050 14646.000 LF | 13.51823 197988.00] 17.65000 258501.90]| 20.00000 292920.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | |
1450 720051 588.000 LF | 15.92415 9363.40] 25.00000 14700.00] 20.00000 11760.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
2-31 | | |
1460 720506 39130.000 LF | 1.83205 71688.12] 4.00000 156520.00] 5.00000 195650.00
RELOCATING PORTABLE P.C.C. SAFETY | |
BARRIER | I |
1470 720526 2352.000 LF | 30.00000 70560.00 | 17.00000 39984.00] 20.00000 47040.00
PORTABLE P.C.C. STRUCTURE-MOUNTED | |
SAFETY BARRIER | |
1480 720529 4030.000 LF | 50.00000 201500.00]| 121.00000 487630.00] 150.00000 604500.00
P.C.C. SAFETY BARRIER PERMANENT, SINGLE | | |
FACE | | |
1490 720532 15.000 EACH | 952.24575 14283.69] 1050.00000 15750.00 | 800.00000 12000.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
1500 720534 15.000 EACH | 3682.29545 55234.43] 7190.00000 107850.00 | 6000.00000 90000.00
FURNISH PORTABLE IMPACT ATTENUATOR | |
1510 720539 42.000 EACH | 1050.55982 44123.51] 555.00000 23310.00]| 400.00000 16800.00
RELOCATE PORTABLE IMPACT ATTENUATOR | |
1520 720540 250.000 EACH | 20.00000 5000.00| 53.00000 13250.00] 50.00000 12500.00
DELINEATORS | | |
1530 720544 54.000 EACH | 20.00000 1080.00] 17.00000 918.00| 14.00000 756.00
REFLECTORS, WHITE, CONCRETE | | |
1540 720545 30.000 EACH | 20.00000 600.00| 17.00000 510.00]| 14.00000 420.00
REFLECTORS, YELLOW, CONCRETE | | |
1560 720551 1850.000 LF | 8.00000 14800.00 | 9.50000 17575.00 | 30.00000 55500.00
RELOCATING PORTABLE P.C.C. STRUCTURE | | |
MOUNTED SAFETY BARRIER | | |
1570 720567 9962.000 LF | 21.16162 210812.06| 11.50000 114563.00 | 22.00000 219164.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
1580 720585 9.000 EACH | 2463.20000 22168.80] 2270.00000 20430.00] 2010.00000 18090.00
GUARDRAIL END TREATMENT ATTENUATOR, | |
TYPE 1-31 | | |
1590 720588 1.000 EACH | 4464.56522 4464.57] 5000.00000 5000.00] 3840.00000 3840.00
| | |
| | |
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER  : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1600 720621 2994.000 LF | 9.00000 26946.00 | 5.00000 14970.00 | 8.00000 23952.00
RELOCATING PINNED PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
1610 720636 1465.000 LF | 22.00000 32230.00] 21.00000 30765.00]| 25.00000 36625.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
PINNED SAFETY BARRIER, DOUBLE FACE | | |
1620 725001 12.000 EACH | 251.00137 3012.02] 332.00000 3984.00] 325.00000 3900.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE 31) | | |
1630 725002 6.000 EACH | 1788.33333 10730.00] 2375.00000 14250.00] 1740.00000 10440.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1-31 | | |
1640 725003 8.000 EACH | 1565.95259 12527.62| 2500.00000 20000.00] 1520.00000 12160.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 2-31 | | |
1650 726001 11.000 EACH | 653.57006 7189.27] 610.00000 6710.00] 464.00000 5104.00
END ANCHORAGE 31 | | |
1660 727014 16700.000 LF | 0.36018 6015.01] 1.85000 30895.00] 2.00000 33400.00
CONSTRUCTION SAFETY FENCE | | |
1670 732002 99780.000 SY | 4.24023 423090.15] 3.80000 379164.00] 3.00000 299340.00
TOPSOIL, 6" DEPTH | | |
1680 732003 32226.000 SY | 8.00000 257808.00] 7.60000 244917.60] 6.00000 193356.00
TOPSOIL, 12" DEPTH | | |
1690 734013 99780.000 SY | 0.79282 79107.58]| 0.53000 52883.40| 0.50000 49890.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
1700 734015 1500.000 SY | 0.72241 1083.62] 1.10000 1650.00] 0.55000 825.00
PERMANENT GRASS SEEDING, WET GROUND | | |
1710 734017 4093.000 SY | 0.29207 1195.44| 0.45000 1841.85]| 4.00000 16372.00
TEMPORARY GRASS SEEDING, DRY GROUND | | |
1720 734551 32226.000 SY | 0.08000 2578.08| 0.85000 27392.10]| 0.70000 22558.20
NATIVE GRASS SEEDING: NO MOW MIX | | |
1730 735535 7491.000 SY | 1.37900 10330.09] 2.10000 15731.10] 2.00000 14982.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
1740 737523 LUMP | 115000.00000 115000.00] 52170.95000 52170.95]| 49950.75000 49950.75
PLANTING | | |
1750 743003 1684.000 EADY | 13.22188 22265.65]| 14.00000 23576.00]| 10.00000 16840.00
| | |

ARROWPANELS, TYPE C
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FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
1760 743004 2106.000 EADY | 42.35313 89195.69| 50.00000 105300.00] 40.00000 84240.00
|

FURNISH AND MAINTAIN PORTABLE
CHANGEABLE MESSAGE SIGN



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE
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ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
1770 743005 1684.000 EADY | 27.29379 45962.74 | 28.00000 47152.00]|
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
1780 743006 78169.000 EADY | 0.17549 13717.88]| 0.18000 14070.42]|
PLASTIC DRUMS | | |
1790 743007 3220.000 HOUR | 75.00000 241500.00] 75.00000 241500.00]
TRAFFIC OFFICERS | | |
1800 743008 172.000 EACH | 13.51976 2325.40] 17.00000 2924.00]
REFLECTOR PANELS | | |
1810 743010 1684.000 EADY | 117.12156 197232.71 100.00000 168400.00]
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
1820 743050 23200.000 HOUR | 41.67000 966744.00] 41.67000 966744.00]
FLAGGER, NEW CASTLE COUNTY, STATE | | |
1830 743062 4640.000 HOUR | 60.42000 280348.80] 60.42000 280348.80]|
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
1840 743501 25141.000 EADY | 0.48032 12075.73 | 0.70000 17598.70|
WARNING LIGHTS , TYPE B | | |
1850 743504 116.000 EACH | 99.50163 11542.19] 100.00000 11600.00 |
WARNING SIGNS | | |
1860 743507 17124.000 LFDY | 75.00000 1284300.00]| 0.30000 5137.20]
TEMPORARY BARRICADE, TYPE III | | |
1870 743525 8522.000 EADY | 1.83870 15669.40 | 1.65000 14061.30]|
TEMPORARY WARNING SIGNS | | |
1880 744505 4.000 EACH | 375.47420 1501.90] 485.00000 1940.00]
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
1890 744506 2.000 EACH | 1881.20879 3762.42]| 2735.00000 5470.00]
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1900 744519 2.000 EACH | 620.00000 1240.00] 820.00000 1640.00]
RELOCATION OF EXISTING JUNCTION WELL | | |
1910 744520 63.000 EACH | 873.45082 55027.40 | 825.00000 51975.00]|
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1920 744523 27.000 EACH | 1061.69811 28665.85] 1310.00000 35370.00]
| |
| |

1/2" PRECAST CONCRETE
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TABULATION OF BIDS

INSTALLATION OF ADDITIONAL CONDUITSIN

FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1930 744525 30.000 EACH | 293.81896 8814.57] 455.00000 13650.00] 416.00000 12480.00
REMOVAL OF EXISTING JUNCTION WELL | |
1940 745506 520.000 LF | 10.00000 5200.00] 18.50000 9620.00 | 17.00000 8840.00
GALVANIZED CONDUIT IN/ON STRUCTURE, 2" | | |
1950 745521 474.000 LF | 3.00186 1422.88] 4.30000 2038.20] 4.00000 1896.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
1960 745524 6132.000 LF | 4.12435 25290.51| 4.15000 25447.80| 3.50000 21462.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1970 745526 21501.000 LF | 11.82652 254282.01| 12.55000 269837.55] 11.00000 236511.00
SUPPLY OF 3" GALVANIZED STEEL CONDUIT | | |
1980 745527 542.000 LF | 14.18596 7688.79| 10.90000 5907.80] 10.00000 5420.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
1990 745528 5974.000 LF | 7.24818 43300.63| 6.05000 36142.70] 5.50000 32857.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
2000 745530 222.000 LF | 3.25000 721.50] 5.20000 1154.40]| 4.00000 888.00
SUPPLY OF 1" GALVANIZED STEEL CONDUIT | | |
2010 745532 120.000 LF | 3.00000 360.00 ] 2.25000 270.00| 2.00000 240.00
SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT | | |
2020 745542 1297.000 LF | 28.13096 36485.86| 33.30000 43190.10] 30.00000 38910.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
2030 745543 82.000 LF | 51.42569 4216.91 33.05000 2710.10] 30.00000 2460.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
2040 745544 27372.000 LF | 4.13040 113057.31] 5.10000 139597.20] 4.50000 123174.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
2050 745545 200.000 LF | 8.00000 1600.00 | 5.25000 1050.00 | 5.00000 1000.00
INSTALLATION OF CONDUIT ON WOOD POLE | | |
2060 745546 167.000 LF | 13.00000 2171.00] 14.50000 2421.50] 13.00000 2171.00
INSTALLATION OF CONDUIT ON STRUCTURE | | |
2070 745547 5138.000 LF | 1.41539 7272.27| 2.25000 11560.50] 2.00000 10276.00
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
2080 745548 478.000 LF | 10.00000 4780.00| 9.50000 4541.00]| 9.00000 4302.00
| | |
| | |

DIRECTIONAL BORE



REMOVAL OF CONCRETE POLE BASES AND

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/26/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
2090 745551 200.000 LF | 3.00000 600.00]| 2.00000 400.00]| 1.50000 300.00
REMOVAL OF CONDUIT FROM WOOD POLE | |
2100 746511 17528.000 LF | 1.20000 21033.60] 2.45000 42943.60 | 2.30000 40314.40
CABLES, 1/#4 AWG | |
2110 746512 46040.000 LF | 1.35759 62503.44] 1.80000 82872.00 | 1.50000 69060.00
CABLES, 1/#6 AWG | |
2120 746513 22946.000 LF | 0.85835 19695.70 | 1.20000 27535.20] 1.00000 22946.00
CABLES, 1/#8 AWG | |
2130 746514 370.000 LF | 0.90000 333.00] 0.90000 333.00] 0.75000 277.50
CABLES, 1/#10 AWG | |
2140 746525 134.000 EACH | 4000.00000 536000.00]| 2775.00000 371850.00]| 2550.00000 341700.00
ALUMINUM LIGHTING STANDARDS | | |
2150 746527 5000.000 LF | 1.75000 8750.00 | 3.00000 15000.00| 2.75000 13750.00
CABLES, 1/#2 AWG | |
2160 746594 134.000 EACH | 427.00000 57218.00] 390.00000 52260.00] 359.00000 48106.00
LUMINAIRE (HPS), 250 WATT | | |
2170 746598 695.000 LF | 1.40000 973.00]| 3.00000 2085.00] 2.70000 1876.50
INSULATED GROUND CABLE , 1/#2 | | |
2180 746693 11.000 EACH | 100.00000 1100.00] 825.00000 9075.00] 760.00000 8360.00
SUPPLY OF WOOD POLE, 45', CLASS II | |
2190 746697 18.000 EACH | 300.00000 5400.00 | 445.00000 8010.00] 420.00000 7560.00
INSTALLATION OF WOOD POLE | | |
2200 746698 18.000 EACH | 300.00000 5400.00| 445.00000 8010.00] 420.00000 7560.00
REMOVAL OF WOOD POLE | | |
2210 746717 3.000 EACH | 815.00000 2445.00| 910.00000 2730.00]| 800.00000 2400.00
ELECTRIC SERVICE ON PEDESTAL WITH | |
SERVICE RISER | |
2220 746774 460.000 LF | 9.15005 4209.02] 10.75000 4945.00| 10.00000 4600.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
2230 746779 5.000 EACH | 130.00000 650.00]| 121.00000 605.00]| 120.00000 600.00
SPLICING OF ELECTRICAL CABLE, | | |
UNDERGROUND | | |
2240 746817 4164.000 LF | 2.00000 8328.00 | 6.60000 27482.40] 6.00000 24984.00
CABLES, 1/#2/0 AWG | | |
2250 746830 113.000 CY | 1197.95074 135368.43] 275.00000 31075.00] 730.00000 82490.00
| |
| |

CABINET FOUNDATIONS



PERMANENT PAVEMENT STRIPING, EPOXY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/26/11
PAGE : 005 -17
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER  : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
2260 746847 10.000 EACH | 2191.53289 21915.33| 2420.00000 24200.00] 2220.00000 22200.00
POLE BASE, TYPE 3 | |
2270 746852 111.000 EACH | 886.52600 98404.39| 913.00000 101343.00] 840.00000 93240.00
POLE BASE, TYPE 6 | |
2280 747506 2.000 EACH | 867.28571 1734.57| 1700.00000 3400.00] 1550.00000 3100.00
CABINET BASE | | |
2290 747508 3.000 EACH | 9822.50000 29467.50| 11800.00000 35400.00] 10800.00000 32400.00
LIGHTING CONTROL CENTER - 100 A | |
2300 748014 39.000 LF | 0.71623 27.93] 1.10000 42.90] 1.80000 70.20
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
2310 748015 1409.000 SF | 4.01097 5651.46| 3.00000 4227.00] 3.90000 5495.10
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
2320 748019 34201.000 LF | 0.22530 7705.49 ] 0.20000 6840.20] 0.14000 4788.14
TEMPORARY MARKINGS, PAINT, 4" | | |
2330 748020 219566.000 LF | 0.25000 54891.50| 0.20000 43913.20]| 0.15000 32934.90
TEMPORARY MARKINGS, PAINT, 6" | | |
2340 748026 373.000 SF | 1.13874 424.75| 2.75000 1025.75] 1.45000 540.85
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
2350 748502 992.000 EACH | 25.88420 25677.13| 26.55000 26337.60] 21.00000 20832.00
RAISED/RECESSED PAVEMENT MARKER | |
2360 748506 12513.000 LF | 0.70479 8819.04 ]| 0.40000 5005.20] 0.30000 3753.90
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
2370 748507 57741.000 LF | 0.41019 23684.78]| 0.45000 25983.45]| 0.45000 25983.45
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 6" | |
2380 748509 9386.000 LF | 0.97791 9178.66 | 0.70000 6570.20] 0.90000 8447.40
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 12" | |
2390 748530 117347.000 SF | 1.09058 127976.29]| 1.30000 152551.10] 1.00000 117347.00
REMOVAL OF PAVEMENT STRIPING | | |
2400 748535 553.000 LF | 1.10000 608.30]| 0.75000 414.75| 0.45000 248.85
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK, 4" | | |
2410 748536 5313.000 LF | 2.73058 14507.57| 0.75000 3984.75] 0.70000 3719.10
| | |
| | |

RESIN PAINT, BLACK 6"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE
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PAGE
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005 -18

0 ) I( 1 )
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ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
2420 748537 554.000 LF | 3.00000 1662.00] 1.05000 581.70]|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK, 8" | | |
2430 748538 3020.000 LF | 1.10000 3322.00] 1.10000 3322.00]
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK, 10" | | |
2440 748539 470.000 LF | 2.00000 940.00]| 1.70000 799.00]
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK, 12" | | |
2450 748540 470.000 LF | 10.00000 4700.00] 2.20000 1034.00]
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK, 16" | | |
2460 749500 2048.000 SF | 40.00000 81920.00] 18.80000 38502.40]
SIGN PANEL | | |
2470 749502 361.000 SF | 40.00000 14440.00] 11.10000 4007.10
SIGN PANEL OVERLAY ON EXISTING SIGN | | |
2480 749504 8.000 EACH | 300.00000 2400.00] 1400.00000 11200.00
INSTALLATION OR REMOVAL OF BREAKAWAY | | |
I-BEAM SIGN POSTS | |
2490 749510 6169.000 SF | 6.00000 37014.00] 19.35000 119370.15]
INSTALLATION OR REMOVAL OF SIGN ON/OVER | | |
HIGHWAY STRUCTURE | | |
2500 749511 498.000 SF | 6.00000 2988.00] 19.35000 9636.30]
INSTALLATION OR REMOVAL OF SIGN ON | |
ROADSIDE I-BEAM STRUCTURE | | |
2510 749516 2.000 EACH | 1000.00000 2000.00] 1825.00000 3650.00]
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
2520 749517 4.000 EACH | 1150.00000 4600.00 | 2500.00000 10000.00
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
2530 749518 2.000 EACH | 1350.00000 2700.00] 3050.00000 6100.00]
REINFORCED CONCRETE SIGN FOUNDATION, | | |
w-10 | | |
2540 749519 2.000 EACH | 1500.00000 3000.00] 2375.00000 4750.00 |
REINFORCED CONCRETE SIGN FOUNDATION, | | |
wW-12 | | |
2550 749521 34.000 LF | 70.00000 2380.00] 44.25000 1504.50]
| | |
| | |

W-6



REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/26/11
PAGE 005 -19
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
2560 749522 82.000 LF | 80.00000 6560.00] 66.50000 5453.00] 35.00000 2870.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
w-8 | | |
2570 749523 49.000 LF | 90.00000 4410.00] 83.00000 4067.00] 55.00000 2695.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-10 | | |
2580 749524 40.000 LF | 90.00000 3600.00] 88.50000 3540.00] 70.00000 2800.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
wW-12 | I |
2590 749535 10.000 EACH | 250.00000 2500.00] 116.00000 1160.00]| 275.00000 2750.00
SUPPLY & INSTALLATION OF BOLT KIT FOR | | |
BREAKAWAY COUPLING | | |
2600 749536 10.000 EACH | 100.00000 1000.00]| 140.00000 1400.00]| 190.00000 1900.00
SUPPLY & INSTALLATION OF HINGE PLATE | | |
FOR BREAKAWAY COUPLING | | |
2610 749537 10.000 EACH | 750.00000 7500.00]| 455.00000 4550.00] 900.00000 9000.00
SUPPLY & INSTALLATION OF BREAKAWAY | |
COUPLING SYSTEM | |
2620 749540 2.000 EACH | 300.00000 600.00| 335.00000 670.00| 2200.00000 4400.00
REMOVAL OF OVERHEAD I-BEAM | | |
2630 749550 10.000 EACH | 300.00000 3000.00]| 830.00000 8300.00] 300.00000 3000.00
INSTALLATION OF BREAKAWAY I-BEAM SIGN | | |
POSTS | | |
2640 749687 197.000 EACH | 63.49641 12508.79] 55.00000 10835.00] 70.00000 13790.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
2650 749688 5.000 EACH | 43.27059 216.35] 83.00000 415.00]| 155.00000 775.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
2660 749690 680.000 SF | 4.99006 3393.24] 13.25000 9010.00] 16.00000 10880.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
2670 750000 1.000 EACH | 385.77150 385.77| 350.00000 350.00] 266.00000 266.00
ADJUST WATER VALVE BOXES | | |
2680 758000 15182.000 SY | 7.86293 119375.00] 7.15000 108551.30] 20.00000 303640.00
| | |
| | |
| | |

ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/26/11
PAGE : 005 -20
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER  : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
2690 759502 38.000 EAMO | 3500.00000 133000.00] 5175.00000 196650.00]| 5800.00000 220400.00
FIELD OFFICE, SPECIAL I | | |
2700 760002 1468.000 SYIN | 0.60000 880.80| 3.60000 5284.80] 5.00000 7340.00
PAVEMENT - MILLING, HOT-MIX, STRIP CUT | | |
2710 760504 129109.000 LF | 0.13130 16952.01| 0.13000 16784.17| 0.10000 12910.90
RUMBLE STRIPS, HOT MIX | | |
2720 760506 304.000 LF | 0.60000 182.40] 3.25000 988.00| 10.90000 3313.60
RUMBLE STRIPS, CONCRETE | | |
2730 760507 127115.000 SYIN | 0.40007 50854.90] 0.90000 114403.50] 1.00000 127115.00
PROFILE MILLING, HOT-MIX | [ [
2740 762002 17235.000 LF | 2.44152 42079.60] 3.90000 67216.50] 3.00000 51705.00
SAW CUTTING, CONCRETE, FULL DEPTH [ [
2750 763000 LUMP | 971625.00000 971625.00| 1150000.00000 1150000.00| 1500000.00000 1500000.00
INITIAL EXPENSE [ [
2760 763500 LUMP | 750000.00000 750000.00| 256100.00000 256100.00| 300000.00000 300000.00
MAINTENANCE OF TRAFFIC | | [
2770 763501 LUMP | 580336.83200 580336.83| 312000.00000 312000.00| 200000.00000 200000.00
CONSTRUCTION ENGINEERING [ [ \
2780 763503 5790.000 HOUR | 0.80000 4632.00] 0.80000 4632.00] 0.80000 4632.00
TRAINEE | | |
2790 763508 LUMP |  20000.00000 20000.00| 1750.00000 1750.00]  20000.00000 20000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | [ \
2800 763509 36.000 EAMO | 212.62629 7654.55]| 85.00000 3060.00] 200.00000 7200.00
CPM SCHEDULE UPDATES AND/OR REVISED | [
UPDATES | | |
2810 763632 120.000 EACH | 3.00000 360.00] 17.00000 2040.00] 20.00000 2400.00
REMOVAL OF RAISED PAVEMENT MARKER [ [
SECTION TOTALS | $ 29,698,450.75] $ 27,607,113.22] $ 30,720,266.49
—————————————————————————————————————————— B e S et e
CONTRACT TOTALS [ $ 29,698,450.75] $ 27,607,113.22] $ 30,720,266.49

DBE GOALS

| 11

11

11




REMOVAL OF STRUCTURES AND OBSTRUCTIONS

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/26/11
PAGE : 005 -21
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER  : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) | 5 )
|ALLAN A MYERS LP |DAISY CONSTRUCTION COMPANY  |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— b
SECTION 0001 NON FIXED QUANTITIES
| | |
0010 201000 LUMP | 500000.00000 500000.00] 500000.00000 500000.00] 640000.00000 640000.00
CLEARING AND GRUBBING | | |
0020 202000 89760.000 CY | 25.00000 2244000.00 | 9.00000 807840.00 | 12.00000 1077120.00
EXCAVATION AND EMBANKMENT | | |
0030 202518 52.000 EACH | 200.00000 10400.00] 310.00000 16120.00] 1200.00000 62400.00
SETTLEMENT MONUMENT | | |
0040 205500 12987.000 CY | 22.00000 285714.00] 70.00000 909090.00 | 58.00000 753246.00
ROCK EXCAVATION FOR ROADWAY | | |
0050 206500 4268.000 CY | 30.00000 128040.00 | 150.00000 640200.00] 130.00000 554840.00
ROCK EXCAVATION FOR STRUCTURES AND | |
TRENCHES [ [ ‘
0060 207000 8288.000 CY | 72.00000 596736.00] 10.35000 85780.80] 32.00000 265216.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | [
0070 207501 LUMP | 173000.00000 173000.00| 500000.00000 500000.00] 1100000.00000 1100000.00
SHEETING AND SHORING | | [
0080 208000 1553.000 CY | 10.00000 15530.00] 20.00000 31060.00] 13.00000 20189.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0090 208001 232.000 CY | 175.00000 40600.00] 265.00000 61480.00] 97.00000 22504.00
FLOWABLE FILL | | |
0100 209001 5516.000 CY | 33.00000 182028.00 | 17.00000 93772.00] 18.00000 99288.00
BORROW, TYPE A | |
0110 209002 2288.000 CY | 37.00000 84656.00] 28.00000 64064.00] 26.00000 59488.00
BORROW, TYPE B | |
0120 209003 2000.000 CY | 34.00000 68000.00] 25.00000 50000.00] 32.00000 64000.00
BORROW, TYPE C | |
0130 209006 59407.000 CY | 8.00000 475256.00 | 15.00000 891105.00 | 11.00000 653477.00
BORROW, TYPE F | |
0140 210000 7921.000 CY | 25.00000 198025.00 | 23.00000 182183.00 12.00000 95052.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0150 211000 LUMP | 955000.00000 955000.00| 800000.00000 800000.00] 990000.00000 990000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0160 211002 16829.000 LF | 1.10000 18511.90] 0.80000 13463.20] 2.20000 37023.80
| | |
| | |

(GUARDRAIL)



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/26/11
PAGE : 005 -22
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER  : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT ;N1
SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
|ALLAN A MYERS LP |DAISY CONSTRUCTION COMPANY  |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 211004 3403.000 LF | 30.00000 102090.00] 20.00000 68060.00]| 13.00000 44239.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | [ [
(PIPE) | | |
0180 211509 LUMP | 100000.00000 100000.00| 100000.00000 100000.00]| 38000.00000 38000.00
REMOVAL OF SIGN STRUCTURES | | |
0190 212000 3919.000 CY | 25.00000 97975.00]| 10.00000 39190.00]| 10.00000 39190.00
UNDERCUT EXCAVATION [ | [
0200 250000 9192.000 CY | 11.00000 101112.00] 7.50000 68940.00]| 7.30000 67101.60
SEDIMENT REMOVAL [ [
0210 251000 26867.000 LF | 2.00000 53734.00] 1.40000 37613.80] 1.60000 42987.20
SILT FENCE [ [ |
0220 251001 1254.000 LF | 3.00000 3762.00] 5.20000 6520.80] 3.20000 4012.80
REINFORCED SILT FENCE [ [ [
0230 252002 94.000 FEACH | 115.00000 10810.00] 205.00000 19270.00] 100.00000 9400.00
INLET SEDIMENT CONTROL, AT GRADE INLET | [ [
0240 254000 26.000 TON | 60.00000 1560.00| 75.00000 1950.00] 46.00000 1196.00
STONE CHECK DAM [ [
0250 255000 76.000 CY | 25.00000 1900.00] 20.00000 1520.00] 14.00000 1064.00
SEDIMENT TRAP | |
0260 262000 5.000 CY | 2100.00000 10500.00] 140.00000 700.00] 200.00000 1000.00
STILLING WELL | | |
0270 266000 8.000 CY | 650.00000 5200.00] 125.00000 1000.00| 500.00000 4000.00
SANDBAG DIKES | |
0280 268000 907.000 TON | 55.00000 49885.00]| 38.00000 34466.00| 27.00000 24489.00
STABILIZED CONSTRUCTION ENTRANCE | [
0290 271000 12987.000 CY | 11.00000 142857.00]| 9.00000 116883.00]| 7.00000 90909.00
STORMWATER MANAGEMENT POND | [ |
0300 272000 1.000 EACH | 5500.00000 5500.00] 11000.00000 11000.00] 7000.00000 7000.00
POND OUTLET STRUCTURE, CONCRETE, #1 | |
0310 272503 2.000 EACH | 650.00000 1300.00] 950.00000 1900.00| 1300.00000 2600.00
TRASH RACK | | |
0320 302007 14136.000 CY | 43.00000 607848.00 | 35.50000 501828.00| 42.00000 593712.00
GRADED AGGREGATE BASE COURSE, TYPE B | [ |
0330 302011 142.000 TON | 22.00000 3124.00] 40.00000 5680.00] 32.00000 4544.00
DELAWARE NO. 3 STONE [ | |
0340 302012 53.000 TON | 50.00000 2650.00] 55.00000 2915.00] 30.00000 1590.00
DELAWARE NO. 57 STONE | | |
0350 401517 8926.000 TON | 89.00000 794414.00] 95.00000 847970.00] 96.00000 856896.00
| | |

STONE MATRIX ASPHALT WEARING SURFACE



PORTLAND CEMENT CONCRETE MASONRY, CLASS
B

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/26/11
PAGE 005 -23
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|ALLAN A MYERS LP |DAISY CONSTRUCTION COMPANY |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0360 401577 27094.000 SY | 20.50000 555427.00 | 24.00000 650256.00 | 32.00000 867008.00
PAVER-LAID ULTRATHIN HOT MIX | | |
0370 401660 11505.000 TON | 80.00000 920400.00] 74.00000 851370.00] 70.00000 805350.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | |
0380 401663 18874.000 TON | 69.50000 1311743.00] 63.00000 1189062.00] 67.00000 1264558.00
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0390 401665 84.000 TON | 154.00000 12936.00] 115.00000 9660.00 | 96.00000 8064.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0400 401667 82.000 TON | 145.00000 11890.00] 103.00000 8446.00| 91.00000 7462.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0410 401669 121.000 TON | 70.00000 8470.00 | 84.00000 10164.00] 76.00000 9196.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0420 401711 4891.000 TON | 90.00000 440190.00] 84.00000 410844.00] 81.00000 396171.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0430 501004 2280.000 SY | 70.00000 159600.00] 65.00000 148200.00] 59.00000 134520.00
PORTLAND CEMENT CONCRETE PAVEMENT, 10" | | |
0440 501006 10850.000 SY | 80.00000 868000.00] 70.00000 759500.00] 67.00000 726950.00
PORTLAND CEMENT CONCRETE PAVEMENT, 12" | | |
0445 501526 13252.000 SY | 20.00000 265040.00]| 9.00000 119268.00] 30.00000 397560.00
PATTERNED PORTLAND CEMENT CONCRETE | |
PAVEMENT, 8" | | |
0450 503009 273.000 SY | 408.06000 111400.38] 100.00000 27300.00] 160.00000 43680.00
PATCHING P.C.C. PAVEMENT | | |
0460 601502 LUMP | 250000.00000 250000.00] 230000.00000 230000.00| 790000.00000 790000.00
TEMPORARY PROTECTIVE SHIELD | | |
0470 602001 319.000 CY | 444.53000 141805.07] 280.00000 89320.00 | 600.00000 191400.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0480 602002 41.000 cCY | 520.57000 21343.37] 480.00000 19680.00 | 260.00000 10660.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/26/11
PAGE : 005 -24
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|ALLAN A MYERS LP |DAISY CONSTRUCTION COMPANY |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0490 602003 830.000 CY | 202.99000 168481.70] 255.00000 211650.00]| 210.00000 174300.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT FOOTING, CLASS A | | |
0500 602006 130.000 CY | 213.97000 27816.10] 240.00000 31200.00] 220.00000 28600.00
PORTLAND CEMENT CONCRETE MASONRY, PIER | | |
FOOTING, CLASS B | | |
0510 602007 73.000 CY | 905.27000 66084.71| 825.00000 60225.00 | 1200.00000 87600.00
PORTLAND CEMENT CONCRETE MASONRY, PIER | | I
ABOVE FOOTING, CLASS A | | |
0520 602009 26.000 CY | 238.87000 6210.62] 620.00000 16120.00] 400.00000 10400.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
APPROACH SLAB, CLASS A | | |
0530 602011 208.000 CY | 315.48000 65619.84] 960.00000 199680.00] 780.00000 162240.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUBSTRUCTURE, CLASS A | | |
0540 602012 40.000 CY | 456.61000 18264.40 ]| 365.00000 14600.00| 780.00000 31200.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUBSTRUCTURE, CLASS B | | |
0550 602013 1135.000 CY | 575.51000 653203.85]| 700.00000 794500.00] 680.00000 771800.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0560 602014 518.000 CY | 257.80000 133540.40] 290.00000 150220.00] 380.00000 196840.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
APPROACH SLAB, CLASS D | | |
0570 602015 1105.000 CY | 546.29000 603650.45| 525.00000 580125.00]| 700.00000 773500.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
0580 602017 217.000 CY | 1136.17000 246548.89| 1345.00000 291865.00]| 1400.00000 303800.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0590 602553 3200.000 SF | 59.35000 189920.00] 62.00000 198400.00] 55.00000 176000.00
MECHANICALLY STABILIZED EARTH WALLS, | | |
WALL 1 | | I
0600 602557 2870.000 SF | 61.53000 176591.10] 72.00000 206640.00]| 55.00000 157850.00
MECHANICALLY STABILIZED EARTH WALLS, | | |
WALL 2 | | I
0610 602572 450.000 LB | 12.76000 5742.00] 28.00000 12600.00 | 16.00000 7200.00
| | |

REPAIRING EXISTING P.C.C. STRUCTURES



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/26/11
PAGE : 005 -25
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER  : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|ALLAN A MYERS LP |DATISY CONSTRUCTION COMPANY |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0620 602579 1474.000 EACH | 18.73000 27608.02| 21.00000 30954.00] 25.00000 36850.00
DRILLING HOLES AND INSTALLING DOWELS | | |
0630 602586 59.000 CF | 588.62000 34728.58]| 790.00000 46610.00| 430.00000 25370.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0640 602611 100.000 LF | 79.99000 7999.00]| 88.00000 8800.00| 98.00000 9800.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0650 602646 39750.000 SF | 1.83000 72742 .50 2.05000 81487.50| 6.20000 246450.00
SILICONE ACRYLIC CONCRETE SEALER | |
0655 602648 525.000 LF | 60.75000 31893.75]| 57.00000 29925.00] 68.00000 35700.00
PRECAST CONCRETE CAPSTONE | | |
0670 602670 3250.000 SF | 83.54000 271505.00] 72.00000 234000.00] 55.00000 178750.00
MECHANICALLY STABILIZED EARTH WALLS, | | |
WALL 3 | | |
0680 604000 826366.000 LB | 1.09000 900738.94] 1.30000 1074275.80| 1.00000 826366.00
BAR REINFORCEMENT, EPOXY COATED | |
0690 605002 LUMP | 1925000.00000 1925000.00| 1750000.00000 1750000.00| 2000000.00000 2000000.00
STEEL STRUCTURES [ [
0700 605522 LUMP | 106000.00000 106000.00| 134000.00000 134000.00| 210000.00000 210000.00
URETHANE PAINT SYSTEM, EXISTING STEEL | | |
0710 605524 LUMP | 20000.00000 20000.00]| 37000.00000 37000.00] 50000.00000 50000.00
BRIDGE DRAINAGE SYSTEM | | |
0720 605525 LUMP | 10125.00000 10125.00]| 30600.00000 30600.00] 13000.00000 13000.00
RELOCATE SIGN SUPPORT STRUCTURE | | |
0730 605528 LUMP | 50000.00000 50000.00] 52000.00000 52000.00] 55000.00000 55000.00
UTILITY SUPPORT | |
0740 605533 LUMP | 480000.00000 480000.00|] 510000.00000 510000.00] 670000.00000 670000.00
CLEANING EXISTING STEEL STRUCTURES, | |
HAZARDOUS BASE, (L.S.) | | |
0750 605581 36.000 EACH | 1200.00000 43200.00] 1655.00000 59580.00] 1800.00000 64800.00
ELASTOMERIC BRIDGE BEARING PAD | | |
0760 605607 LUMP | 125000.00000 125000.00] 36000.00000 36000.00]| 35000.00000 35000.00
JACKING BRIDGE | |
0770 605641 190.000 LF | 40.63000 7719.70]| 83.00000 15770.00] 88.00000 16720.00
JOINT REPAIR (COMPRESSION SEAL), 1" | | |
0780 605657 423.000 LF | 429.68000 181754.64] 445.00000 188235.00] 590.00000 249570.00
STRIP SEAL EXPANSION JOINT, 1 1/2" | |
0790 605659 100.000 LF | 425.00000 42500.00 | 445.00000 44500.00 | 590.00000 59000.00
| | |

STRIP SEAL EXPANSION JOINT, 3"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/26/11
PAGE : 005 -26
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER  : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT ;N1
SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
|ALLAN A MYERS LP |DAISY CONSTRUCTION COMPANY  |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0800 605664 LUMP | 770000.00000 770000.00| 630000.00000 630000.00| 760000.00000 760000.00
STEEL SIGN STRUCTURE | | |
0810 605697 15.000 EACH | 2850.80000 42762.00]| 2700.00000 40500.00]| 3000.00000 45000.00
POT BEARINGS | | [
0820 608000 169.000 TON | 20.06000 3390.14] 63.00000 10647.00] 64.00000 10816.00
COARSE AGGREGATE FOR FOUNDATION | [
STABILIZATION AND SUBFOUNDATION BACKFILL | | [
0830 609000 2130.000 CY | 134.97000 287486.10| 78.00000 166140.00]| 220.00000 468600.00
SUBFOUNDATION CONCRETE [ [ [
0840 611500 1300.000 SF | 83.03000 107939.00] 68.00000 88400.00] 30.00000 39000.00
STONE MASONRY [ [
0850 612022 4142.000 LF | 85.93000 355922.06 | 67.00000 277514.00] 62.00000 256804.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | [ [
0860 612023 1263.000 LF | 110.63000 139725.69] 58.00000 73254.00] 67.00000 84621.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | [ [
0870 612025 452.000 LF | 92.62000 41864.24| 82.00000 37064.00] 86.00000 38872.00
REINFORCED CONCRETE PIPE, 30", CLASS IV | [ |
0880 612026 302.000 LF | 112.44000 33956.88 87.00000 26274.00] 99.00000 29898.00
REINFORCED CONCRETE PIPE, 30", CLASS V | | [
0890 612028 54.000 LF | 227.17000 12267.18] 162.00000 8748.00 | 170.00000 9180.00
REINFORCED CONCRETE PIPE, 48", CLASS IV | [ \
0900 612034 39.000 LF | 106.44000 4151.16 106.00000 4134.00] 120.00000 4680.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0910 612216 14.000 LF | 218.04000 3052.56| 140.00000 1960.00| 70.00000 980.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV | | |
0920 612220 288.000 LF | 149.72000 43119.36]| 124.00000 35712.00]| 140.00000 40320.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
29"X45", CLASS IV | |
0930 612523 20.000 LF | 83.16000 1663.20]| 50.00000 1000.00| 40.00000 800.00
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
8" | | |
0940 612528 120.000 LF | 75.97000 9116.40] 69.00000 8280.00| 48.00000 5760.00
CORRUGATED POLYETHYLENE PIPE, TYPE C, | | |
24" | | |
0950 612529 6674.000 LF | 1.62000 10811.88] 1.65000 11012.10] 2.20000 14682.80
PIPE VIDEO INSPECTION | | |
0960 614861 62.000 LF | 561.07000 34786.34] 645.00000 39990.00] 1200.00000 74400.00
| | |

STRUCTURAL PLATE ARCH (STEEL)



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/26/11
PAGE : 005 -27
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER  : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|ALLAN A MYERS LP |DATISY CONSTRUCTION COMPANY |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0970 617003 6.000 EACH | 1676.66000 10059.96 | 855.00000 5130.00] 1400.00000 8400.00
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0980 617005 2.000 EACH | 2022.44000 4044.88] 1200.00000 2400.00] 1700.00000 3400.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0990 617007 1.000 EACH | 3038.56000 3038.56| 2100.00000 2100.00] 1900.00000 1900.00
REINFORCED CONCRETE FLARED END SECTION, | | |
30" | | |
1000 617011 2.000 EACH | 3919.37000 7838.74]| 3320.00000 6640.00] 3500.00000 7000.00
REINFORCED CONCRETE FLARED END SECTION, | | |
a8" | | |
1010 618071 3460.000 LF | 33.34000 115356.40]| 20.50000 70930.00] 31.00000 107260.00
STEEL H PILES, HP 10 X 57 | | |
1020 618072 460.000 LF | 33.44000 15382.40] 31.00000 14260.00] 34.00000 15640.00
STEEL H TEST PILES, HP 10 X 57 | | |
1030 618526 258.000 LF | 1973.60000 509188.80| 460.00000 118680.00]| 960.00000 247680.00
DRILLED SHAFT FOUNDATIONS | | |
1040 619051 3460.000 LF | 10.84000 37506.40]| 15.50000 53630.00 | 13.00000 44980.00
INSTALL STEEL H PILES, HP 10 X 57 | |
1050 619052 460.000 LF | 24.16000 11113.60]| 34.00000 15640.00 | 20.00000 9200.00
INSTALL STEEL H TEST PILES, HP 10 X 57 | | |
1060 619511 2400.000 LF | 18.35000 44040.00 | 20.50000 49200.00 | 22.00000 52800.00
EXPLORATORY DRILLING | | |
1070 619512 3460.000 LF | 225.87000 781510.20| 132.00000 456720.00] 200.00000 692000.00
PREDRILLING FOR END BEARING PILES | |
1080 619519 6.000 EACH | 1775.33000 10651.98]| 3415.00000 20490.00] 2500.00000 15000.00
DYNAMIC PILE TESTING BY CONTRACTOR | |
1090 701010 1530.000 LF | 16.15000 24709.50] 16.00000 24480.00]| 16.00000 24480.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
1100 701012 2139.000 LF | 14.04000 30031.56| 14.00000 29946.00]| 14.00000 29946.00
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
1110 701500 3558.000 LF | 16.78000 59703.24| 22.00000 78276.00] 23.00000 81834.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, SPECIAL | | |
1120 705001 5968.000 SF | 4.89000 29183.52]| 4.10000 24468.80]| 4.20000 25065.60
P.C.C. SIDEWALK, 4" | | |
1140 708051 23.000 EACH | 2479.59000 57030.57] 2575.00000 59225.00] 2700.00000 62100.00
| | |

DRAINAGE INLET, 34" X 24"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/26/11
PAGE 005 -28
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER  : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|ALLAN A MYERS LP |DATISY CONSTRUCTION COMPANY |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1150 708052 31.000 EACH | 2700.83000 83725.73| 2900.00000 89900.00 | 3200.00000 99200.00
DRAINAGE INLET, 48" X 30" | | |
1160 708053 5.000 EACH | 3215.99000 16079.95| 3200.00000 16000.00] 3800.00000 19000.00
DRAINAGE INLET, 48" X 48" | | |
1170 708055 1.000 EACH | 4769.44000 4769.44| 5100.00000 5100.00] 5200.00000 5200.00
DRAINAGE INLET, 66" X 48" | | |
1180 708056 9.000 EACH | 4458.96000 40130.64| 4300.00000 38700.00] 5100.00000 45900.00
DRAINAGE INLET, 66" X 66" | | |
1190 708057 5.000 EACH | 3347.18000 16735.90| 4010.00000 20050.00] 4000.00000 20000.00
DRAINAGE INLET, 72" X 24" | | |
1200 708058 10.000 EACH | 4289.85000 42898.50| 4400.00000 44000.00] 4600.00000 46000.00
DRAINAGE INLET, 72" X 48" | | |
1210 708059 1.000 EACH | 7254.52000 7254.52]| 6000.00000 6000.00] 6500.00000 6500.00
DRAINAGE INLET, 72" X 72" [ [ [
1220 708107 3.000 EACH | 3845.78000 11537.34| 3300.00000 9900.00] 3700.00000 11100.00
MANHOLE, ROUND | |
1230 708111 5.000 EACH | 2513.44000 12567.20 | 2600.00000 13000.00 | 2900.00000 14500.00
MANHOLE, 48" X 30" | |
1240 708112 2.000 EACH | 4444.27000 8888.54 ] 4400.00000 8800.00| 3500.00000 7000.00
MANHOLE, 48" X 48" | |
1250 708113 4.000 EACH | 4087.44000 16349.76 | 4200.00000 16800.00 | 6800.00000 27200.00
MANHOLE, 66" X 30" | |
1260 708115 2.000 EACH | 5074.70000 10149.40| 5000.00000 10000.00 | 5400.00000 10800.00
MANHOLE, 66" X 66" | |
1280 708512 2.000 EACH | 5598.96000 11197.92| 7100.00000 14200.00 ]| 7000.00000 14000.00
DRAINAGE INLET, SPECIAL I | | |
1290 708582 2.000 EACH | 3985.53000 7971.06 | 4500.00000 9000.00] 4800.00000 9600.00
MANHOLE, SPECIAL I | |
1300 708583 4.000 EACH | 1201.54000 4806.16 | 1000.00000 4000.00]| 980.00000 3920.00
PERSONAL GRATE FOR PIPE INLET | | |
1305 708585 1.000 EACH | 4704.85000 4704.85]| 3000.00000 3000.00] 2300.00000 2300.00
JUNCTION BOX, 48" X 30" | | |
1310 710001 34.000 EACH | 3043.27000 103471.18]| 775.00000 26350.00] 1400.00000 47600.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
1320 710502 5.000 EACH | 2818.88000 14094.40| 1035.00000 5175.00] 800.00000 4000.00
ADJUSTING CATCH BASINS | | |
1330 710504 5.000 EACH | 2325.43000 11627.15] 800.00000 4000.00]| 500.00000 2500.00
| | |

ADJUSTING MANHOLES



P.C.C. SAFETY BARRIER PERMANENT, SINGLE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/26/11
PAGE 005 -29
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER  : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|ALLAN A MYERS LP |DATISY CONSTRUCTION COMPANY |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1340 712005 217.000 sSY | 51.21000 11112.57]| 40.00000 8680.00| 51.00000 11067.00
RIPRAP, R-4 | | |
1350 712006 30.000 SY | 53.88000 1616.40]| 80.00000 2400.00] 58.00000 1740.00
RIPRAP, R-5 | | |
1360 712007 86.000 sSY | 69.03000 5936.58] 80.00000 6880.00] 60.00000 5160.00
RIPRAP, R-6 | | |
1370 712020 585.000 TON | 40.46000 23669.10| 36.00000 21060.00] 52.00000 30420.00
RIPRAP, R-4 | | |
1380 712524 8.000 SY | 173.71000 1389.68]| 345.00000 2760.00] 125.00000 1000.00
CONCRETE SLOPE PAVING REPAIR, 4" | | |
1390 712527 2855.000 SY | 8.37000 23896.35]| 7.00000 19985.00] 7.50000 21412.50
TURF REINFORCING MAT | | |
1400 713003 1957.000 SY | 0.77000 1506.89] 3.00000 5871.00] 4.40000 8610.80
GEOTEXTILES, RIPRAP | | |
1405 715000 565.000 LF | 20.42000 11537.30]| 16.00000 9040.00] 37.00000 20905.00
PERFORATED PIPE UNDERDRAINS, 4" | | |
1410 715001 11747.000 LF | 12.99000 152593.53 14.85000 174442.95] 14.00000 164458.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
1420 715500 435.000 LF | 13.48000 5863.80] 60.00000 26100.00] 20.00000 8700.00
UNDERDRAIN OUTLET PIPE, 6" | | |
1430 716000 1.000 EACH | 3504.36000 3504.36| 2100.00000 2100.00] 1000.00000 1000.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
1440 720050 14646.000 LF | 16.15000 236532.90| 16.60000 243123.60] 18.00000 263628.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | |
1450 720051 588.000 LF | 22.78000 13394.64| 28.00000 16464.00]| 31.00000 18228.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
2-31 | | |
1460 720506 39130.000 LF | 7.95000 311083.50] 5.50000 215215.00] 7.40000 289562.00
RELOCATING PORTABLE P.C.C. SAFETY | |
BARRIER | | |
1470 720526 2352.000 LF | 53.81000 126561.12]| 55.00000 129360.00]| 60.00000 141120.00
PORTABLE P.C.C. STRUCTURE-MOUNTED | |
SAFETY BARRIER | |
1480 720529 4030.000 LF | 101.61000 409488.30] 138.00000 556140.00] 200.00000 806000.00
| | |
| | |

FACE



GUARDRAIL TO BARRIER CONNECTION,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/26/11
PAGE 005 -30
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I( 3 ) I( 4 ) I( 5 )
|ALLAN A MYERS LP |DAISY CONSTRUCTION COMPANY | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
1490 720532 15.000 EACH | 1442.81000 21642.15| 985.00000 14775.00]| 850.00000 12750.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
1500 720534 15.000 EACH | 5340.94000 80114.10]| 6725.00000 100875.00]| 8100.00000 121500.00
FURNISH PORTABLE IMPACT ATTENUATOR | |
1510 720539 42.000 EACH | 1341.56000 56345.52]| 520.00000 21840.00]| 1100.00000 46200.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
1520 720540 250.000 EACH | 5.70000 1425.00]| 50.00000 12500.00]| 53.00000 13250.00
DELINEATORS | | |
1530 720544 54.000 EACH | 15.19000 820.26| 20.00000 1080.00] 11.00000 594.00
REFLECTORS, WHITE, CONCRETE | | |
1540 720545 30.000 EACH | 15.19000 455.70]| 20.00000 600.00] 11.00000 330.00
REFLECTORS, YELLOW, CONCRETE | | |
1560 720551 1850.000 LF | 8.96000 16576.00| 8.30000 15355.00]| 8.40000 15540.00
RELOCATING PORTABLE P.C.C. STRUCTURE | | |
MOUNTED SAFETY BARRIER | | |
1570 720567 9962.000 LF | 28.70000 285909.40 | 19.60000 195255.20]| 26.00000 259012.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
1580 720585 9.000 EACH | 2075.62000 18680.58]| 2300.00000 20700.00| 2400.00000 21600.00
GUARDRAIL END TREATMENT ATTENUATOR, | | |
TYPE 1-31 | | |
1590 720588 1.000 EACH | 4556.25000 4556.25| 4400.00000 4400.00]| 4300.00000 4300.00
GUARDRAIL END TREATMENT ATTENUATOR,TYPE | | |
3-31 | | |
1600 720621 2994.000 LF | 8.76000 26227.44 11.25000 33682.50] 22.00000 65868.00
RELOCATING PINNED PORTABLE P.C.C. | |
SAFETY BARRIER | |
1610 720636 1465.000 LF | 39.23000 57471.95| 36.00000 52740.00| 30.00000 43950.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
PINNED SAFETY BARRIER, DOUBLE FACE | |
1620 725001 12.000 EACH | 303.75000 3645.00] 390.00000 4680.00| 380.00000 4560.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE 31) | | I
1630 725002 6.000 EACH | 2176.88000 13061.28]| 2000.00000 12000.00] 2000.00000 12000.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1-31 | |
1640 725003 8.000 EACH | 2278.13000 18225.04| 1735.00000 13880.00]| 1700.00000 13600.00
I I I
I I I

APPROACH TYPE 2-31



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/26/11
PAGE : 005 -31
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER  : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|ALLAN A MYERS LP |DATISY CONSTRUCTION COMPANY |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1650 726001 11.000 EACH | 556.87000 6125.57] 530.00000 5830.00] 570.00000 6270.00
END ANCHORAGE 31 | |
1660 727014 16700.000 LF | 2.28000 38076.00 | 2.35000 39245.00]| 1.90000 31730.00
CONSTRUCTION SAFETY FENCE | | |
1670 732002 99780.000 SY | 4.24000 423067.20] 4.00000 399120.00] 5.50000 548790.00
TOPSOIL, 6" DEPTH | |
1680 732003 32226.000 SY | 8.40000 270698.40| 8.00000 257808.00| 9.40000 302924.40
TOPSOIL, 12" DEPTH | |
1690 734013 99780.000 SY | 0.63000 62861.40| 0.50000 49890.00| 0.51000 50887.80
PERMANENT GRASS SEEDING, DRY GROUND | |
1700 734015 1500.000 SY | 1.22000 1830.00] 0.52000 780.00] 1.10000 1650.00
PERMANENT GRASS SEEDING, WET GROUND | |
1710 734017 4093.000 SY | 0.76000 3110.68] 0.37000 1514.41| 0.43000 1759.99
TEMPORARY GRASS SEEDING, DRY GROUND | |
1720 734551 32226.000 SY | 0.22000 7089.72| 0.70000 22558.20] 0.83000 26747.58
NATIVE GRASS SEEDING: NO MOW MIX | |
1730 735535 7491.000 SY | 1.82000 13633.62| 2.00000 14982.00] 1.80000 13483.80
SOIL RETENTION BLANKET MULCH, TYPE 5 | |
1740 737523 LUMP | 40683.10000 40683.10| 50860.59000 50860.59| 51165.80000 51165.80
PLANTING | | |
1750 743003 1684.000 EADY | 63.33000 106647.72] 19.00000 31996.00] 45.00000 75780.00
ARROWPANELS, TYPE C | |
1760 743004 2106.000 EADY | 134.70000 283678.20] 55.00000 115830.00] 93.00000 195858.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
1770 743005 1684.000 EADY | 57.60000 96998.40 | 37.00000 62308.00 | 45.00000 75780.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
1780 743006 78169.000 EADY | 0.30000 23450.70] 0.20000 15633.80| 0.49000 38302.81
PLASTIC DRUMS | |
1790 743007 3220.000 HOUR | 75.00000 241500.00] 75.00000 241500.00] 75.00000 241500.00
TRAFFIC OFFICERS | |
1800 743008 172.000 EACH | 17.21000 2960.12] 16.00000 2752.00] 20.00000 3440.00
REFLECTOR PANELS | |
1810 743010 1684.000 EADY | 234.07000 394173.88| 135.00000 227340.00] 210.00000 353640.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
1820 743050 23200.000 HOUR | 41.67000 966744.00| 41.67000 966744.00| 41.67000 966744.00
| | |

FLAGGER, NEW CASTLE COUNTY, STATE



SUPPLY OF 2 1/2" GALVANIZED STEEL

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/26/11
PAGE 005 -32
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|ALLAN A MYERS LP |DAISY CONSTRUCTION COMPANY |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1830 743062 4640.000 HOUR | 60.42000 280348.80] 60.42000 280348.80] 60.42000 280348.80
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
1840 743501 25141.000 EADY | 0.81000 20364.21] 0.75000 18855.75] 0.94000 23632.54
WARNING LIGHTS , TYPE B | | |
1850 743504 116.000 EACH | 146.81000 17029.96 | 205.00000 23780.00] 290.00000 33640.00
WARNING SIGNS | |
1860 743507 17124.000 LFDY | 0.25000 4281.00] 0.27000 4623.48] 0.52000 8904.48
TEMPORARY BARRICADE, TYPE III | | |
1870 743525 8522.000 EADY | 1.97000 16788.34] 2.50000 21305.00] 4.70000 40053.40
TEMPORARY WARNING SIGNS | | |
1880 744505 4.000 EACH | 456.47000 1825.88] 570.00000 2280.00] 590.00000 2360.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
1890 744506 2.000 EACH | 2548.63000 5097.26 | 2280.00000 4560.00] 2400.00000 4800.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1900 744519 2.000 EACH | 760.19000 1520.38] 640.00000 1280.00] 660.00000 1320.00
RELOCATION OF EXISTING JUNCTION WELL | | |
1910 744520 63.000 EACH | 769.16000 48457.08] 725.00000 45675.00] 750.00000 47250.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1920 744523 27.000 EACH | 1218.40000 32896.80]| 1555.00000 41985.00] 1600.00000 43200.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
1930 744525 30.000 EACH | 421.15000 12634.50] 85.00000 2550.00| 83.00000 2490.00
REMOVAL OF EXISTING JUNCTION WELL | |
1940 745506 520.000 LF | 17.30000 8996.00 | 8.30000 4316.00] 8.50000 4420.00
GALVANIZED CONDUIT IN/ON STRUCTURE, 2" | | |
1950 745521 474.000 LF | 3.94000 1867.56 | 5.20000 2464.80] 5.30000 2512.20
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
1960 745524 6132.000 LF | 3.85000 23608.20] 2.60000 15943.20] 2.70000 16556.40
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1970 745526 21501.000 LF | 12.00000 258012.00]| 13.50000 290263.50] 14.00000 301014.00
SUPPLY OF 3" GALVANIZED STEEL CONDUIT | | |
1980 745527 542.000 LF | 10.40000 5636.80] 11.00000 5962.00| 11.00000 5962.00
| | |
| | |

CONDUIT



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/26/11
PAGE 005 -33
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|ALLAN A MYERS LP |DAISY CONSTRUCTION COMPANY |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1990 745528 5974.000 LF | 5.78000 34529.72] 6.75000 40324.50] 6.90000 41220.60
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
2000 745530 222.000 LF | 4.83000 1072.26 | 5.00000 1110.00] 4.90000 1087.80
SUPPLY OF 1" GALVANIZED STEEL CONDUIT | | |
2010 745532 120.000 LF | 2.10000 252.00] 3.00000 360.00]| 2.20000 264.00
SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT | | |
2020 745542 1297.000 LF | 30.80000 39947.60] 16.60000 21530.20] 17.00000 22049.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
2030 745543 82.000 LF | 30.69000 2516.58] 105.00000 8610.00] 110.00000 9020.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
2040 745544 27372.000 LF | 4.68000 128100.96 7.25000 198447.00] 7.50000 205290.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
2050 745545 200.000 LF | 4.89000 978.00]| 30.00000 6000.00] 30.00000 6000.00
INSTALLATION OF CONDUIT ON WOOD POLE | | |
2060 745546 167.000 LF | 13.82000 2307.94] 26.00000 4342.00] 27.00000 4509.00
INSTALLATION OF CONDUIT ON STRUCTURE | | |
2070 745547 5138.000 LF | 2.12000 10892.56 | 1.35000 6936.30] 1.40000 7193.20
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
2080 745548 478.000 LF | 8.86000 4235.08] 8.30000 3967.40] 8.50000 4063.00
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
2090 745551 200.000 LF | 1.82000 364.00] 2.10000 420.00]| 2.20000 440.00
REMOVAL OF CONDUIT FROM WOOD POLE | |
2100 746511 17528.000 LF | 2.27000 39788.56] 2.00000 35056.00] 2.10000 36808.80
CABLES, 1/#4 AWG | |
2110 746512 46040.000 LF | 1.69000 77807.60]| 1.55000 71362.00]| 1.60000 73664.00
CABLES, 1/#6 AWG | |
2120 746513 22946.000 LF | 1.13000 25928.98] 1.15000 26387.90] 1.20000 27535.20
CABLES, 1/#8 AWG | |
2130 746514 370.000 LF | 0.82000 303.40] 0.40000 148.00]| 0.32000 118.40
CABLES, 1/#10 AWG | |
2140 746525 134.000 EACH | 2582.50000 346055.00]| 2175.00000 291450.00]| 2300.00000 308200.00
ALUMINUM LIGHTING STANDARDS | | |
2150 746527 5000.000 LF | 2.76000 13800.00 | 2.10000 10500.00 | 2.20000 11000.00
| | |

CABLES, 1/#2 AWG



PERMANENT PAVEMENT STRIPING,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/26/11
PAGE 005 -34
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|ALLAN A MYERS LP |DAISY CONSTRUCTION COMPANY |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
2160 746594 134.000 EACH | 363.90000 48762.60 | 310.00000 41540.00] 320.00000 42880.00
LUMINAIRE (HPS), 250 WATT | | |
2170 746598 695.000 LF | 2.71000 1883.45] 3.10000 2154.50] 3.20000 2224.00
INSULATED GROUND CABLE , 1/#2 | | |
2180 746693 11.000 EACH | 768.49000 8453.39] 640.00000 7040.00 | 660.00000 7260.00
SUPPLY OF WOOD POLE, 45', CLASS II | | |
2190 746697 18.000 EACH | 405.00000 7290.00 | 465.00000 8370.00 | 480.00000 8640.00
INSTALLATION OF WOOD POLE | | |
2200 746698 18.000 EACH | 405.00000 7290.00 | 250.00000 4500.00| 260.00000 4680.00
REMOVAL OF WOOD POLE | | |
2210 746717 3.000 EACH | 830.25000 2490.75] 2120.00000 6360.00] 2200.00000 6600.00
ELECTRIC SERVICE ON PEDESTAL WITH | | |
SERVICE RISER | | |
2220 746774 460.000 LF | 10.00000 4600.00| 16.00000 7360.00 | 16.00000 7360.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
2230 746779 5.000 EACH | 111.37000 556.85]| 90.00000 450.00]| 91.00000 455.00
SPLICING OF ELECTRICAL CABLE, | | |
UNDERGROUND | | |
2240 746817 4164.000 LF | 6.16000 25650.24] 5.70000 23734.80] 5.90000 24567.60
CABLES, 1/#2/0 AWG | | |
2250 746830 113.000 CY | 734.06000 82948.78 | 100.00000 11300.00] 11.00000 1243.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
2260 746847 10.000 EACH | 2251.25000 22512.50] 2600.00000 26000.00] 2700.00000 27000.00
POLE BASE, TYPE 3 | | |
2270 746852 111.000 EACH | 847.74000 94099.14| 1400.00000 155400.00] 1500.00000 166500.00
POLE BASE, TYPE 6 | | |
2280 747506 2.000 EACH | 1570.56000 3141.12] 5180.00000 10360.00 | 5300.00000 10600.00
CABINET BASE | | |
2290 747508 3.000 EACH | 10982.28000 32946.84] 12300.00000 36900.00] 13000.00000 39000.00
LIGHTING CONTROL CENTER - 100 A | | |
2300 748014 39.000 LF | 2.02000 78.78| 2.00000 78.00]| 1.10000 42.90
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
2310 748015 1409.000 SF | 3.04000 4283.36| 2.80000 3945.20]| 2.90000 4086.10
| | |
| | |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC



SIGN PANEL

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/26/11
PAGE 005 -35
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|ALLAN A MYERS LP |DAISY CONSTRUCTION COMPANY |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
2320 748019 34201.000 LF | 0.31000 10602.31] 0.18000 6156.18] 0.19000 6498.19
TEMPORARY MARKINGS, PAINT, 4" | | |
2330 748020 219566.000 LF | 0.25000 54891.50] 0.18000 39521.88] 0.19000 41717.54
TEMPORARY MARKINGS, PAINT, 6" | | |
2340 748026 373.000 SF | 1.52000 566.96 | 3.00000 1119.00] 2.70000 1007.10
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
2350 748502 992.000 EACH | 22.28000 22101.76/| 25.00000 24800.00] 26.00000 25792.00
RAISED/RECESSED PAVEMENT MARKER | | |
2360 748506 12513.000 LF | 0.35000 4379.55]| 0.38000 4754.94| 0.39000 4880.07
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
2370 748507 57741.000 LF | 0.51000 29447.91| 0.40000 23096.40]| 0.41000 23673.81
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | | |
2380 748509 9386.000 LF | 1.01000 9479.86 | 0.63000 5913.18] 0.64000 6007.04
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
2390 748530 117347.000 SF | 1.06000 124387.82] 1.20000 140816.40 | 1.30000 152551.10
REMOVAL OF PAVEMENT STRIPING | | |
2400 748535 553.000 LF | 0.51000 282.03] 1.00000 553.00]| 0.70000 387.10
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 4" | | |
2410 748536 5313.000 LF | 0.76000 4037.88] 0.70000 3719.10] 0.70000 3719.10
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK 6" | | |
2420 748537 554.000 LF | 1.01000 559.54| 1.00000 554.00]| 1.10000 609.40
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 8" | | |
2430 748538 3020.000 LF | 1.27000 3835.40] 1.05000 3171.00] 1.10000 3322.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 10" | | |
2440 748539 470.000 LF | 1.52000 714.40] 2.00000 940.00] 1.60000 752.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 12" | | |
2450 748540 470.000 LF | 4.05000 1903.50] 2.50000 1175.00]| 2.20000 1034.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 16" | | |
2460 749500 2048.000 SF | 17.21000 35246.08]| 17.10000 35020.80] 19.00000 38912.00
| | |



SUPPLY & INSTALLATION OF HINGE PLATE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/26/11
PAGE 005 -36
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER  : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|ALLAN A MYERS LP |DATISY CONSTRUCTION COMPANY |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
2470 749502 361.000 SF | 10.12000 3653.32] 68.00000 24548.00 | 43.00000 15523.00
SIGN PANEL OVERLAY ON EXISTING SIGN | | |
2480 749504 8.000 EACH | 1265.63000 10125.04| 300.00000 2400.00] 530.00000 4240.00
INSTALLATION OR REMOVAL OF BREAKAWAY | | |
I-BEAM SIGN POSTS | |
2490 749510 6169.000 SF | 17.72000 109314.68]| 12.40000 76495.60| 8.00000 49352.00
INSTALLATION OR REMOVAL OF SIGN ON/OVER | | |
HIGHWAY STRUCTURE | |
2500 749511 498.000 SF | 17.72000 8824.56 | 10.00000 4980.00| 9.10000 4531.80
INSTALLATION OR REMOVAL OF SIGN ON | |
ROADSIDE I-BEAM STRUCTURE | | |
2510 749516 2.000 EACH | 2646.82000 5293.64] 1250.00000 2500.00] 1100.00000 2200.00
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
2520 749517 4.000 EACH | 3357.29000 13429.16/| 1350.00000 5400.00] 1300.00000 5200.00
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
2530 749518 2.000 EACH | 4050.35000 8100.70] 1555.00000 3110.00] 1300.00000 2600.00
REINFORCED CONCRETE SIGN FOUNDATION, | | |
wW-10 | | |
2540 749519 2.000 EACH | 3428.76000 6857.52] 1760.00000 3520.00] 1600.00000 3200.00
REINFORCED CONCRETE SIGN FOUNDATION, | | |
wW-12 | | |
2550 749521 34.000 LF | 40.50000 1377.00] 30.00000 1020.00] 23.00000 782.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-6 | | |
2560 749522 82.000 LF | 60.75000 4981.50] 40.00000 3280.00] 34.00000 2788.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-8 | | |
2570 749523 49.000 LF | 75.94000 3721.06| 60.00000 2940.00] 49.00000 2401.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
wW-10 | | |
2580 749524 40.000 LF | 81.00000 3240.00] 80.00000 3200.00] 53.00000 2120.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-12 | | |
2590 749535 10.000 EACH | 106.31000 1063.10]| 290.00000 2900.00] 11.00000 110.00
SUPPLY & INSTALLATION OF BOLT KIT FOR | | |
BREAKAWAY COUPLING | | |
2600 749536 10.000 EACH | 126.56000 1265.60]| 210.00000 2100.00] 11.00000 110.00
| | |
| | |

FOR BREAKAWAY COUPLING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/26/11
PAGE 005 -37
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 & US 202 INTERCHANGE
CALL ORDER : 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/01/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|ALLAN A MYERS LP |DAISY CONSTRUCTION COMPANY | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
2610 749537 10.000 EACH | 415.13000 4151.30] 1035.00000 10350.00] 640.00000 6400.00
SUPPLY & INSTALLATION OF BREAKAWAY | |
COUPLING SYSTEM | |
2620 749540 2.000 EACH | 303.75000 607.50] 2600.00000 5200.00 1100.00000 2200.00
REMOVAL OF OVERHEAD I-BEAM | | |
2630 749550 10.000 EACH | 759.38000 7593.80]| 365.00000 3650.00] 530.00000 5300.00
INSTALLATION OF BREAKAWAY I-BEAM SIGN | | |
POSTS | | |
2640 749687 197.000 EACH | 50.62000 9972.14| 73.00000 14381.00]| 85.00000 16745.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
2650 749688 5.000 EACH | 126.56000 632.80]| 45.00000 225.00] 140.00000 700.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
2660 749690 680.000 SF | 12.15000 8262.00| 3.40000 2312.00] 11.00000 7480.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
2670 750000 1.000 EACH | 110.84000 110.84| 520.00000 520.00] 450.00000 450.00
ADJUST WATER VALVE BOXES | | |
2680 758000 15182.000 sY | 6.98000 105970.36 | 8.65000 131324.30]| 7.20000 109310.40
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
2690 759502 38.000 EAMO | 3022.42000 114851.96| 6380.00000 242440.00] 6300.00000 239400.00
FIELD OFFICE, SPECIAL I | | |
2700 760002 1468.000 SYIN | 0.78000 1145.04| 2.10000 3082.80] 4.80000 7046.40
PAVEMENT - MILLING, HOT-MIX, STRIP CUT | | |
2710 760504 129109.000 LF | 0.09000 11619.81| 0.10000 12910.90]| 0.15000 19366.35
RUMBLE STRIPS, HOT MIX | | |
2720 760506 304.000 LF | 0.50000 152.00] 1.00000 304.00] 3.40000 1033.60
RUMBLE STRIPS, CONCRETE | | |
2730 760507 127115.000 SYIN | 0.65000 82624.75| 0.39000 49574.85| 0.37000 47032.55
PROFILE MILLING, HOT-MIX | | |
2740 762002 17235.000 LF | 2.28000 39295.80] 2.35000 40502.25| 3.90000 67216.50
SAW CUTTING, CONCRETE, FULL DEPTH | |
2750 763000 LUMP | 1725000.00000 1725000.00| 4500000.00000 4500000.00| 800000.00000 800000.00
INITIAL EXPENSE | |
2760 763500 LUMP | 750000.00000 750000.00| 500000.00000 500000.00] 320000.00000 320000.00
I | I

MAINTENANCE OF TRAFFIC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 005 -38
TABULATION OF BIDS
FINAL
CONTRACT TITLE I-95 & US 202 INTERCHANGE
CALL ORDER 005 CONTRACT ID : T200510602.01 COUNTIES : NEW CASTLE
LETTING DATE 09/01/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|ALLAN A MYERS LP |DAISY CONSTRUCTION COMPANY |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
2770 763501 LUMP | 500000.00000 500000.00| 565000.00000 565000.00| 480000.00000 480000.00
CONSTRUCTION ENGINEERING | | |
2780 763503 5790.000 HOUR | 0.80000 4632.00] 0.80000 4632.00] 0.80000 4632.00
TRAINEE | | |
2790 763508 LUMP | 100000.00000 100000.00] 37000.00000 37000.00] 16000.00000 16000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
2800 763509 36.000 EAMO | 100.00000 3600.00] 500.00000 18000.00 | 940.00000 33840.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | I |
2810 763632 120.000 EACH | 5.06000 607.20]| 15.00000 1800.00] 50.00000 6000.00
REMOVAL OF RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 34,629,432.94] $ 34,867,242.96]| $ 35,294,236.75
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 34,629,432.94] $ 34,867,242.96]| $ 35,294,236.75

DBE GOALS

11

11

11




